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LOCATION MAP

 

Project Site at 
5700 Almaden Expressway  
San Jose, Ca 95118 
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           Public hearing notice 
 
 

Topic: Boardroom Audiovisual Modernization Project 

Who: Santa Clara Valley Water District 

What: Public  hearing on the Engineer’s Report 

When: October 28, 2014; 
Item is time certain at 6:00 P.M. 

Place: Santa Clara Valley Water District; Boardroom 
5700 Almaden Expressway, San Jose, Ca 95118 
 

Why: The proposed work of improvement is described in the Boardroom 
Audiovisual Modernization Project Engineer’s Report.  The Report is on 
file at the Clerk of the Board of Directors, 5700 Almaden Expressway, 
San Jose, California and on Valley Water’s website:  
http://www.valleywater.org/PublicReviewDocuments.aspx  
 
The objective of the Boardroom Audiovisual Modernization Project is 
to upgrade the existing audiovisual system to allow for an electronic 
voting system that integrates with a reliable, modern, and digitally- 
based new framework. 
  
At the time and place fixed for the public hearing, the Board of 
Directors will receive comments on the Engineer’s Report for the 
Project.  After considering the comments, the Board will decide 
whether or not to proceed with the Project. 
 
For more information about this hearing or this Project, contact 
Project Manager, George Kamenjati at (408) 265-2607, ext. 2493. 

  
Reasonable efforts will be made to accommodate persons with 
disabilities wishing to attend this public hearing. For additional 
information on attending this hearing including requesting 
accommodations for disabilities or interpreter assistance, please 
contact the Office of the Clerk of the Board at (408) 265-2607, 
ext. 2277, at least three business days prior to the hearing. 

 

http://www.valleywater.org/PublicReviewDocuments.aspx�
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BOARD OF DIRECTORS 
SANTA CLARA VALLEY WATER DISTRICT 

RESOLUTION NO. 14- 

APPROVING THE ENGINEER’S REPORT FOR BOARDROOM AUDIOVISUAL 
SYSTEM MODERNIZATION PROJECT 

WHEREAS, the Santa Clara Valley Water District has been duly and regularly established and 
exists pursuant to the provisions of the Santa Clara Valley Water District Act; and 

WHEREAS, the District has proceeded with feasibility and alternatives analysis for the Project 
objectives to be attained, and has documented the alternatives analysis and decision criteria 
and comparisons in a Planning Study Report prepared by the District’s Information Technology  
Staff and dated June 2, 2014; and 

WHEREAS, notice of the time and place of said public hearing was duly given and published 
pursuant to law; and 

WHEREAS, on the 14th day of October 2014, the Engineer’s Report for the Proposed Project 
prepared by the Santa Clara Valley Water District’s Information Technology  Staff, titled 
“Boardroom Audiovisual Modernization” and dated June 2, 2014 , was made available to the 
Board of Directors, showing: 

1. A general description of the proposed Project; 

2. A general description and maps showing the location of the proposed Project; and 

3. An estimate of the cost of the proposed Project and means of financing these costs. 

WHEREAS, Section 12 of the District Act requires the Board to conduct a public hearing to hear 
testimony on a project when: (1) the project is new construction and (2) the project is funded by 
single or joint zones of benefits. 

WHEREAS, on said 28th day of October 2014, at the time and place as set by the Board of 
Directors a public hearing was duly held 

NOW, THEREFORE, be it resolved by the Board of Directors of the Santa Clara Valley Water 
District as follows: 

SECTION 1 

That all comments including all written and oral objections to the proposed Project have been 
heard and considered; 

SECTION 2 

That this Board hereby approves said Engineer’s Report for a work of improvement for the 
Boardroom Audiovisual System Modernization Project—Project No. 60204016; 



Approving the Engineer’s Report for Boardroom Audiovisual Modernization Project 
                                                                                                         Resolution No. 14- 

RL13098.docx Attachment 3 
 Page 2 of 2 

SECTION 3 

That the Engineer of this District has estimated the cost of the Project is $750,000 to $940,000 
(2015 Dollars) and that this Board hereby determines that said Project is for the benefit of North 
County (W-2) and South County (W-5) zones and further determines that the cost thereof shall 
be borne by General Fund. 

PASSED AND ADOPTED by the Board of Directors of Santa Clara Valley Water District by the 
following vote on October 28, 2014: 

AYES: Directors 

NOES: Directors 

ABSENT: Directors 

ABSTAIN: Directors 

 SANTA CLARA VALLEY WATER DISTRICT 
 
 
 
 By: _______________________________ 
  TONY ESTREMERA  
  Chair/Board of Directors 
 
 
ATTEST:  MICHELE L. KING, CMC 
 
 
 
_______________________________ 
Clerk/Board of Directors 
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Boardroom Audiovisual System Modernization Project 

Project No. 60204016 

Contract No. C0600 

1. Notice.  Notice is hereby given that sealed Proposals will be accepted by the 
Construction Program of the Santa Clara Valley Water District, Room B108, of the 
District’s Administration Building, 5750 Almaden Expressway, San Jose, CA 95118 up to 
2 p.m. on December 10, 2014, for furnishing all material and performing all work 
necessary for construction of the Boardroom Audiovisual System Modernization Project, 
San Jose, CA. 

2. Summary of Work 

A. Project Description.  The project scope includes the following: 

The work includes, but is not limited to the following: 

1. Removal and storage of existing audiovisual devices. 

2. Furnishing and installation of new audiovisual equipment. 

3. Removal and disposal of existing audiovisual related cabling. 

4. Furnishing and installation of new audiovisual related cabling. 

5. Construction and finishing of wall mounted housing and framing to include 
drywall and painting work. 

6. Furnish and install control equipment, panel boards, conduits and 
grounding as required. 

B. Sole Source Products.  The Bid Documents require the Contractor to provide 
the following sole source products in compliance with Public Contract 
Code §3400. 

 1 Granicus Electronic Voting System. 

3. Contract Time.  Time limit for the completion of the work is 90 calendar days. 
 

A. Milestone #1:  Project Completion 
 

4. Liquidated Damages.  See Special Provisions Article 11.07 of the contract documents 
for requirements regarding Liquidated Damages. 

5. Estimated Cost.  The estimated cost of the project is between $650,000 to $750,000.  
This estimate is intended to serve merely as an indication of the magnitude of the work.  
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Neither the Bidder(s) nor the Contractor will be entitled to pursue a claim or be 
compensated due to variance in the stated estimated cost range. 

A. Additive/Deductive Bid Items.  Not Used 

B. Supplemental Bid Items.  Not Used 

6. Contractor’s License Requirement.  The Bidder must possess a B Contractor’s 
license when the Bid is submitted. 

7. Pre-Bid Conference and Site Showing.  A pre-bid conference/site visit will be 
conducted by the District on November 18, 2014.  The conference will convene at 
9:00 a.m. in the District Headquarters Board Room at 5700 Almaden Expressway, 
San Jose CA 95118.  The pre-bid conference will begin with a District presentation on 
the Small Business Outreach Program.  A Bid submitted by any Bidder not represented 
at a mandatory pre-bid conference/site visit will be considered non-responsive.  
Attendance at the pre-bid by subcontractors is not required but highly recommended. 

Attendance by the Bidder at the pre-bid conference/site visit is:  

  Mandatory 

  Optional 

The objective of the site visit is to familiarize prospective Bidders with the site; no 
additional site visits will be allowed.  Please confirm your intent to attend the pre-bid 
meeting and site visit 24 hours in advance by sending e-mail to 
scvwdplanroom@valleywater.org. Reasonable efforts will be made to accommodate 
persons with disabilities wishing to attend the pre-bid meeting/site visit.  Please request 
accommodations when confirming attendance.  

8. Availability of Bid Documents.  Contract Documents, including Drawings and 
Specifications, are available in both paper and electronic (pdf) formats.  Paper copies 
may be purchased for the nonrefundable price of $40.  Provide FedEx account number 
or add $10.00 per set for packaging and postage.  Electronic version is free, transferred 
via file transfer protocol (FTP) site. 

To order Contract 
documents: 

Request Form and information available online. 
Website:  http://www.valleywater.org/Programs/Construction.aspx 
Email:  scvwdplanroom@valleywater.org  
FAX:  (408) 979-5631 
Phone:  (408) 630-3088  

To pick up Contract 
documents in 
person: 

Santa Clara Valley Water District 
5700 Almaden Expressway 
San Jose, CA  95118 
Business Hours:  8 a.m. – 5 p.m. 
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9. Inquiries.  The Bidder must submit all requests for clarification, or interpretation of the 
Bid Documents in accordance with the requirements stated in Article 3.04 of the 
Standard Provisions.  Written questions must be directed to the Project Manager and 
submitted at least ten (10) calendar days before the deadline for receipt of Bids. 

The District may issue written Addenda as appropriate for clarification or other purposes 
during the bidding period.  Addendum notification(s) will be sent to each planholder at 
the email address provided by the contractor for the planholders list and addenda will be 
posted on the District’s website at www.valleywater.org/Programs/Construction.aspx. 

A. Project Manager.  The District’s Project Manager for this project is Mr. George 
Kamenjati and can be reached via e-mail at gkamenjati@valleywater.org or at 
(408) 630-2493. 

B. Process Questions.  For questions regarding the advertisement process, 
contact the District Plan Room at (408) 630-3088, or 
scvwdplanroom@valleywater.org. 

10. Prevailing Wage Requirements.  Workers employed on this project must be paid at 
rates at least equal to the prevailing wage rates as determined by the State of California 
Department of Industrial Relations pursuant to §1770 of the Labor Code.  Said wage 
rates are incorporated herein by reference and may be inspected upon request.  The 
rates are also available on the State of California Department of Industrial Relations 
website at http://www.dir.ca.gov/

11. Bid Proposal Submittal.  All Proposals must be submitted in sealed envelopes 
addressed to Construction Program of the Santa Clara Valley Water District, and state 
the project name and project number on the outside of the sealed envelope.  Each Bid 
must be submitted on the prescribed Bid Forms.  All information on Bid Forms must be 
completed in ink. 

.  See Standard Provisions — Articles 6.04 through 6.06 
for related requirements. 

A. Alternate Delivery for Bid Submittal.  Bidders electing to submit a Proposal by 
FEDEX, UPS, DHL, CA Overnight, Golden State Overnight, etc., must address 
the submittal in accordance with instructions stated in Paragraph 11 above.  Any 
Proposal received after 2 p.m. will be considered non-responsive. 

Address the outside delivery envelope as follows: 

Santa Clara Valley Water District 
Attention:  Construction Program – BID 
5905 Winfield Boulevard 
San Jose, CA  95123-2428 

Note:  USPS (US Mail) does not deliver to 5905 Winfield Boulevard. 

12. Bid Opening.  The Construction Program staff will open Proposals at the time and place 
stated in Paragraph 1 above. 
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13. Errors or Discrepancies in the Bids.  The District Board of Directors reserves the right 
to reject any and all Bid Proposals and to waive minor defects or irregularities in any 
submitted Bid Form(s). 

14. Bidders Security.  Each Proposal must be accompanied by cash, a certified or 
cashier’s check, or a Bidder’s bond in the sum of not less than 10 percent of the total 
aggregate of the Proposal including all additive Bid items.  Said checks or bonds must 
be made payable to the Santa Clara Valley Water District. 

15. Contract Retention.   

 The Contract Retention for this Project is established at five percent of the 
Contract Price.  

 The Contract Retention for this Project is established at ten percent of the 
Contract Price. The Board of Directors has made a finding that the Project is 
substantially complex and therefore requires retention higher than five percent.” 

16. Substitution of Securities.  The Contractor may, at the Contractor’s request and 
expense substitute securities equivalent to the amount withheld by District to ensure the 
performance of the contract in accordance with §22300 of the Public Contract Code. 

17. Small Business Preference.  The District has elected to implement the small business 
preference provisions of Public Contract Code §2002(a)(1).  For purposes of the 
District’s program, a small or micro business is as defined in Government Code §14837.  
Please refer to the small business compliance requirements stated in the Small 
Business Instructions included with these Bid documents. 

The District is an equal opportunity employer and all contractors of District projects are to have 
and follow a policy of equal opportunity including adherence to all state and federal laws and 
regulations, including the Federal Equal Opportunity Clause. 

By order of the Board of Directors of the Santa Clara Valley Water District, San Jose, California, 
on October 28, 2014. 

ATTEST:  MICHELE L. KING, CMC 
 
 
 
  
Clerk/Board of Directors 
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Boardroom Audiovisual Modernization Project 

 
 

Board Action on Oct 14, 2014 
Set a Public Hearing on the Engineer’s Report pursuant to District Act 

Section 12.  

 

Today’s Meeting (October 28, 2014) 
Public Hearing on the Engineer’s Report 

1) Project Location and Map; 2) Project Description; 3) Project Right-of-
way;  4) Project Costs; and 5) Staff Proposed Project Funding Sources. 

 

Adopt Resolution approving the Engineer’s Report. 

Approve Project. 
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Project Background 
 
 
 The Boardroom’s audiovisual system was designed in 1997 and 
built in 2000 to provide that era’s state of the art technology platform 
for the district’s board to communicate with the community it serves. 
In addition to the board’s own public meetings, the existing system is 
used for the District’s internal divisional, unit, and group meetings 
and for other general district and community events of a business, 
educational, outreach, or celebratory nature. 
  
 The existing analog-based boardroom audiovisual system, uses 
technology designed over 17 years ago and does not provide for 
enhanced features of an E-Voting and high resolution multi-screen 
viewing, archiving, editing, broadcasting, and streaming of digital 
audio and video signals.  

 
 Although the catalyst for this upgrade Project is to provide an 
integrated E-Voting system and Hi-Def audio and video signals, the 
system itself has been exhibiting technical and reliability issues not 
easily supported by the industry as many of its components including 
its programming are no longer provided for by the mainstream-
market’s new standards. Attachment 6  
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• The existing system is not capable of integrating a 
sophisticated digital E-Voting system and its related features, 
nor does it have enough capacity or compatibility to provide for 
additional multi-signal switching of wired and wireless digital 
devices that can accommodate multi-scenario featured 
meetings. 

 
• The existing system requires dedicated staff resources to 

insure basic operation during board meetings. The reliability of 
this aged system is unpredictable and on many occasions has 
experienced audiovisual devices and power-related 
deficiencies and failures. 

 
• Because of the new features which can’t be integrated in the 

existing system and due to the previously presented issues of 
reliability, supportability and limitations, it was decided to 
provide the needed technology by planning a comprehensive 
system upgrade. 
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• The upgrade Project objectives were established by staff, and 
used to design a new audiovisual system for the boardroom and 
conference rooms. 

 
• This Project will: 

– Improve the Board-meeting viewer’s experience by 
incorporating state-of-the art AV equipment in the delivery of 
broadcast services. 

– Create a reliable media-friendly boardroom that will facilitate 
AV presentations for various meetings including the District’s 
board meetings, and civic groups. 

– Create high quality and high definition state-of-the-art digital 
AV system to facilitate and document District meetings, 
voting records, and presentations, and which can be made 
available via cablecast, broadcast, or the internet either in 
simulcast or for later distribution. 

– Create a high quality, user-friendly AV system with enhanced 
capabilities for person(s) with disabilities. 
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Engineer’s Report  
Project Location 

RWTP 
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Engineer’s Report 
Project Description: 
 

 Replacing the Existing Audiovisual system 
 
 Installing an Electronic Voting system 
 
 Outfitting the Chiefs Conference-room with Hi-End Audiovisual   
equipment and features.  
 
 

Project Right-of-Way: 
District’s Boardroom Audiovisual System is in a District owned 

facility.  All work will be performed within the Almaden Campus.  
No additional right of way or lands will be acquired.   
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Engineer’s Report 
Project Costs: 
Total project cost (estimated design, construction, Staff 

Labor and Contingency): 

$750,000 to $940,000  (2015 Dollars) 
 
 

Staff Proposed Project Funding Sources:  
The proposed project would be financed by the District’s 

General Fund. 
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